

**THIS IS SCHEDULE 2 REFERRED TO IN THE FOREGOING
AGREEMENT
BETWEEN TIE AND THE MUDFA CONTRACTOR**

SCHEDULE 2

SCOPE OF WORKS

1. PRELIMINARIES

[TT to provide - including approval from tie for site establishment and local prelims for each Work Section/Sector]

2. PRE-CONSTRUCTION ACTIVITIES

2.1 Interaction with the SDS Provider

[◆]

2.2 Traffic Management and TTROs

[◆]

2.3 Programme (including agreement of Sector completion dates)

[◆]

2.4 Pricing - Agreement of Estimates for Sectors(?) and Value Engineering

Incentive

[◆]

2.5 Identification and Ordering of Long Lead Materials

[◆]

2.6 Interaction with the Utilities (including agreement of the "Permits to Work" for each works section)

[◆]

2.7 Stakeholder Management

[◆]

2.8 Confirmation of Approved Sub-Contractors and Supply Chain (should this sit with Site Establishment and Method Statements?)

[◆]

2.9 **Health and Safety**

[◆]

2.10 **Method Statements**

[◆]

2.11 **Risk**

[◆]

2.12 **Meetings and Progress Reporting**

[◆]

3. CONSTRUCTION ACTIVITIES

3.1 **Works to be carried out in respect of each Utility**

[John Low's work to be inserted here]

3.2 **Interaction with the SDS Provider**

[◆]

3.3 **Traffic Management and TTROs**

[◆]

3.4 **Programme**

[◆]

3.5 **Pricing (any requirements?)**

[◆]

3.6 **Materials ?**

[◆]

3.7 **Stakeholder Management**

[◆]

3.8 **Health and Safety**

[◆]

3.9 **Method Statements (requirements ?)**

[◆]

3.11 **Risk**

[◆]

3.12 **Meetings and Progress Reporting**

[◆]

4. GENERAL