

The table starting on page (2) lists the references to the documents that comprise the 44 Schedule Parts (and their sub-parts) of the Infraco Contract published here <https://www.edinburghtraminquiry.org/wp-content/uploads/2021/08/CEC00036952-INFRACO-Contract.pdf>. You may wish to open a new tab(page) in your web browser and paste the link in the address bar.

**Please note that the Infraco Contract was not provided to the Inquiry as one document. However, the Inquiry felt that readers might find it useful to have a single point of reference, and put together the combined contract document by manually adding Schedule Parts 2 to 44 to document CEC00036952 (parts 1 to 3), which comprised the signed contract and Schedule Part 1. For ease of reference the document reference 'CEC00036952' was also applied to the combined contract document and the four parts it was split into.**

The combined Infraco Contract is a large document (7,892 pages, file size is 226MB) and can take several minutes to open depending on the speed of your Internet connection. For better web experience the document was also split into the following four smaller parts:

INFRACO Contract – Part 1 of 4: Schedule Parts 1 to 14. Contains 1,904 pages, file size is 72MB.


INFRACO Contract – Part 2 of 4: Schedule Parts 15 to 16. Contains 2,296 pages, file size is 88MB.

INFRACO Contract – Part 3 of 4: Schedule Parts 17 to 23. Contains 1,933 pages, file size is 37MB.

INFRACO Contract – Part 4 of 4: Schedule Parts 24 to 44. Contains 1,759 pages, file size is 33MB.

To aid document navigation each Schedule Part (SP) has been bookmarked. When you open the contract document, or any of its 4 parts, in a web browser or with a PDF application, you may use the browser/application "Bookmarks", "Table of Contents" or similar feature to navigate to the required SP with a single click. See the two images below for example features.

Alternatively, you can use the values in the "Start Page" column. Simply enter the desired page number in the "Go to page" field in the browser or PDF application as circled in blue in the two images below. Note that the "Start Page" numbers only apply to the combined contract document and not to its four parts.



Schedule Part Reference	Schedule Part Title	Sub-Parts (if applicable)	Document References	Start Page	No of Pages
MAIN CONTRACT	INFRACO CONTRACT RELATING TO THE EDINBURGH TRAM NETWORK		CEC00036952 (Includes Schedule Part 1)	1	246
SCHEDULE PART 1	DEFINITIONS AND INTERPRETATION		Included within the Main Contract document CEC00036952	247	51
SCHEDULE PART 2	EMPLOYER'S REQUIREMENTS		USB00000033	298	749
SCHEDULE PART 3	CODE OF CONSTRUCTION PRACTICE AND CODE OF MAINTENANCE PRACTICE		CEC00437887	1047	77
SCHEDULE PART 4	PRICING		USB00000032	1124	55
SCHEDULE PART 4	PRICING	Appendix F - Spreadsheet 1	USB00000040	1179	1
SCHEDULE PART 4	PRICING	Appendix F - Spreadsheet 2	USB00000039	1180	1
SCHEDULE PART 5	MILESTONE PAYMENT SCHEDULE		USB00000073	1181	126
SCHEDULE PART 6	MAINTENANCE PAYMENT REGIME		USB00000048	1307	71
SCHEDULE PART 7	MAINTENANCE CONTRACT PRICE ANALYSIS		USB00000047	1378	19
SCHEDULE PART 8	BONDS, PARENT COMPANY GUARANTEES AND COLLATERAL WARRANTIES		USB00000046	1397	167
SCHEDULE PART 9	DISPUTE RESOLUTION PROCEDURE		USB00000045	1564	21
SCHEDULE PART 10	PANELS FOR DISPUTE RESOLUTION PROCEDURE		USB00000044	1585	3
SCHEDULE PART 11	REQUIRED INSURANCES		USB00000043	1588	22

<b>Schedule Part Reference</b>	<b>Schedule Part Title</b>	<b>Sub-Parts (if applicable)</b>	<b>Document References</b>	<b>Start Page</b>	<b>No of Pages</b>
SCHEDULE PART 12	KEY PERSONNEL		USB00000042	1610	2
SCHEDULE PART 13	THIRD PARTY AGREEMENTS	Section A	USB00000077	1612	137
SCHEDULE PART 13	THIRD PARTY AGREEMENTS	Section B	USB00000078	1749	129
SCHEDULE PART 14	DESIGN REVIEW AND DESIGN MANAGEMENT PLAN		USB00000041	1878	27
SCHEDULE PART 15	PROGRAMME		USB00000079	1905	2
SCHEDULE PART 15	PROGRAMME	Infraco Contract Programme	USB00000080	1907	42
SCHEDULE PART 15	PROGRAMME	Programming Assumptions	USB00000081	1949	5
SCHEDULE PART 15	PROGRAMME	Proposed Schedule of Works to Seek Dispensation from CoCP	USB00000036	1954	2
SCHEDULE PART 15	PROGRAMME	On-Street Construction Methodology	USB00000082	1956	29
SCHEDULE PART 15	PROGRAMME	SDS Full Design Programme	USB00000083	1985	76
SCHEDULE PART 15	PROGRAMME	SDS V26 Approvals Programme	USB00000084	2061	32
SCHEDULE PART 16	TRAM SUPPLY AGREEMENT	Cover sheet	CEC01371137	2093	2
SCHEDULE PART 16	TRAM SUPPLY AGREEMENT	Tram Supply Agreement	TIE00899939	2095	1283
SCHEDULE PART 16	TRAM SUPPLY AGREEMENT	Technical Proposal	USB00000086	3378	823

Schedule Part Reference	Schedule Part Title	Sub-Parts (if applicable)	Document References	Start Page	No of Pages
SCHEDULE PART 17	NOVATION OF A TRAM SUPPLY AGREEMENT		USB00000072 - Unsigned version BFB00005631 - Signed Version	4201	21
SCHEDULE PART 18	COLLATERAL WARRANTY IN RESPECT OF A TRAM SUPPLY AGREEMENT IN FAVOUR OF tie FROM TRAMCO		USB00000071 - Unsigned version CEC02083846 - Signed version	4222	28
SCHEDULE PART 19	TRAM MAINTENANCE AGREEMENT - COVER SHEET		CEC01371136	4250	2
SCHEDULE PART 19	TRAM MAINTENANCE AGREEMENT		TIE00899940	4252	1233
SCHEDULE PART 20	NOVATION OF A TRAM MAINTENANCE AGREEMENT		USB00000069 - Unsigned version CEC01273678 - Signed version	5485	23
SCHEDULE PART 21	COLLATERAL WARRANTY IN RESPECT OF A TRAM MAINTENANCE AGREEMENT IN FAVOUR OF tie FROM TRAMCO		USB00000068	5508	15
SCHEDULE PART 22	PROVISION OF SYSTEM DESIGN SERVICES		TIE00899941	5523	395
SCHEDULE PART 23	NOVATION OF SYSTEM DESIGN SERVICES		CEC01370880	5918	216
SCHEDULE PART 24	COLLATERAL WARRANTY IN FAVOUR OF TIE FROM THE SDS PROVIDER		USB00000066 - Unsigned version CEC02083848 - Signed version	6134	44
SCHEDULE PART 25	SPARE PARTS		USB00000065	6178	12
SCHEDULE PART 26	TIE OBLIGATIONS		USB00000064	6190	3
SCHEDULE PART 27	ASSET PROTECTION AGREEMENT AND BRIDGE AGREEMENT		TIE00899942	6193	157
SCHEDULE PART 28	CERTIFICATES		USB00000062	6350	4

Schedule Part Reference	Schedule Part Title	Sub-Parts (if applicable)	Document References	Start Page	No of Pages
SCHEDULE PART 29	TIE AND CEC POLICIES		USB00000061	6354	2
SCHEDULE PART 30	INFRACO PROPOSALS		USB00000088	6356	426
SCHEDULE PART 31	DRAWINGS		USB00000034	6782	2
SCHEDULE PART 31	Drawings: Sheet 1		USB00000104	6784	1
SCHEDULE PART 31	Drawings: Sheet 2		USB00000108	6785	1
SCHEDULE PART 31	Drawings: Sheet 2a		USB00000109	6786	1
SCHEDULE PART 31	Drawings: Sheet 3		USB00000093	6787	1
SCHEDULE PART 31	Drawings: Sheet 4		USB00000100	6788	1
SCHEDULE PART 31	Drawings: Sheet 5		USB00000103	6789	1
SCHEDULE PART 31	Drawings: Sheet 6		USB00000094	6790	1
SCHEDULE PART 31	Drawings: Sheet 7		USB00000105	6791	1
SCHEDULE PART 31	Drawings: Sheet 8		USB00000096	6792	1
SCHEDULE PART 31	Drawings: Sheet 9		USB00000106	6793	1
SCHEDULE PART 31	Drawings: Sheet 10		USB00000099	6794	1

<b>Schedule Part Reference</b>	<b>Schedule Part Title</b>	<b>Sub-Parts (if applicable)</b>	<b>Document References</b>	<b>Start Page</b>	<b>No of Pages</b>
SCHEDULE PART 31	Drawings: Sheet 11		USB00000102	6795	1
SCHEDULE PART 31	Drawings: Sheet 12		USB00000092	6796	1
SCHEDULE PART 31	Drawings: Sheet 13		USB00000107	6797	1
SCHEDULE PART 31	Drawings: Sheet 14		USB00000091	6798	1
SCHEDULE PART 31	Drawings: Sheet 15		USB00000090	6799	1
SCHEDULE PART 31	Drawings: Sheet 16		USB00000095	6800	1
SCHEDULE PART 31	Drawings: Sheet 17		USB00000101	6801	1
SCHEDULE PART 31	Drawings: Sheet 18		USB00000097	6802	1
SCHEDULE PART 31	Drawings: Sheet 19		USB00000098	6803	1
SCHEDULE PART 31	Drawings: Sheet 20		USB00000111	6804	1
SCHEDULE PART 31	Drawings: Sheet 21		USB00000110	6805	1
SCHEDULE PART 32	DEPOT LICENCE		USB00000060	6806	5
SCHEDULE PART 33	BUILDING FIXING AGREEMENT		USB00000059	6811	11
SCHEDULE PART 34	APPOINTMENT OF TRAM INSPECTOR		USB00000058	6822	30

<b>Schedule Part Reference</b>	<b>Schedule Part Title</b>	<b>Sub-Parts (if applicable)</b>	<b>Document References</b>	<b>Start Page</b>	<b>No of Pages</b>
SCHEDULE PART 35	REPORTING PERIOD END DATES		USB00000057	6852	4
SCHEDULE PART 36	TUPE INFORMATION		USB00000056	6856	2
SCHEDULE PART 37	PHASE 1B OPTION		USB00000055	6858	4
SCHEDULE PART 38	APPROVED SUPPLIERS AND SUB-CONTRACTORS (AND TRADES)		USB00000054	6862	3
SCHEDULE PART 39	TRAM SUPPLY AGREEMENT AND TRAM MAINTENANCE AGREEMENT OBLIGATIONS		USB00000053	6865	37
SCHEDULE PART 40	ENVIRONMENTAL AND HEALTH AND SAFETY KEY PERFORMANCE INDICATORS		USB00000052	6902	2
SCHEDULE PART 41	GROUND CONDITIONS AND UTILITIES INFORMATION		USB00000051	6904	80
SCHEDULE PART 42	DEVELOPMENT PARTNERING AND OPERATING FRANCHISE AGREEMENT		CEC01370773 TIE00899943 TIE00899944	6984	850
SCHEDULE PART 43	RESERVE ACCOUNT		USB00000050	7834	3
SCHEDULE PART 44	EAL WORKS		TIE00899945	7837	56